

HealthTrust Contract Schedule - July 2025

This Contract Schedule provides a list of projects where a bid solicitation is planned. Suppliers interested in participating must register as a prospective supplier AND indicate which categories are of interest in their supplier registration profile prior to the start date listed on the Contract Schedule.

Please Note: Registering as a prospective supplier does not guarantee that supplier will be invited to participate in the bid process as suppliers are subject to meeting specific criteria; start dates can and do change; and project processes may change based on the market dynamics of the category at the time of the sourcing event. The Contract Schedule is updated every calendar quarter.

Project	Start Date
Bleomycin - SIMS	7/1/2025
Dacarbazine - SIMS	7/1/2025
Doxorubicin - SIMS	7/1/2025
Magnesium Sulfate in D5 - SIMS	7/1/2025
Paclitaxel - SIMS	7/1/2025
Thoracic Fixation	7/18/2025
Specialty Surgery Tables and Accessories	7/22/2025
CVOR, Xenograft Tissue, Cardiovascular	8/1/2025
ELECTROPHYSIOLOGY	8/1/2025
Electrophysiology, Esophageal Temperature Monitor	8/1/2025
Hemodynamic Monitoring - Invasive and Non Invasive Equipment and Accessories	8/1/2025
Laryngoscopes - Video Systems	8/1/2025
Multi Tray Sterilization and Transport Unit, SPD	8/1/2025
Ostomy Supplies	8/1/2025
Tube Holders and Securement Devices - ET	8/1/2025
Ultrasonic Tissue Aspiration and Bone Dissection	8/8/2025
Safety Blood Collection	8/15/2025
Microscopes - Surgical	8/27/2025
Catheters - Central Venous (CVC's)	9/1/2025
CVOR - Minimally Invasive/Off-Pump Heart Surgery	9/1/2025
CVOR, Cardiac Ablation	9/1/2025
Drains - Chest and Autotransfusion Bags	9/1/2025
Laryngoscopes - Handheld - Portable Visualization	9/1/2025
Patient Environment Monitoring System	9/1/2025
Bone Cement and Mixing Systems	9/2/2025
CVOR - Endovascular Vein Harvesting	9/15/2025
Fetal Scalp Electrodes	10/1/2025
Office Supply	10/1/2025
RFID Inventory, Tissue and Implantable Device Tracking	10/1/2025
Distribution - Med-Surg, Limited	11/1/2025
Fludarabine - SIMS	11/1/2025
Headwear Footwear and Related Coverings	11/1/2025
Methotrexate - SIMS	11/1/2025
Peripheral Interventional and Diagnostic Guidewires	11/1/2025
Thiotepa - SIMS	11/1/2025
Contrast Media - Cardiac Ultrasound	11/20/2025
Distribution, Radiology	11/20/2025
Preoperative Skin Cleaning - CHG Cloth	11/20/2025
Peripheral Interventional Balloons	11/30/2025
Catheters, Arterial Line Kits & Accessories	12/1/2025
Exam Gloves	12/1/2025
Graft, Dura	12/1/2025
Non - Cardiac Stents	12/1/2025
Sealant, Dura	12/1/2025
Suture and E-Packs	12/1/2025
Circuits and Masks (Anesthesia)	1/1/2026
Furniture — Patient Room	1/1/2026
Hernia Fixation Devices	1/1/2026
Hernia Mesh Repair - Synthetic	1/1/2026
Mesh, Synthetic Absorbable	1/1/2026
Mammography, Biopsy	1/5/2026
Wire Free Tissue Localization	1/5/2026
Wound Care, Tissue	1/5/2026
Disposable Endoscopes	1/15/2026
Electrodes Cables and Leads - Cardiac Monitoring	1/15/2026
Negative Pressure Wound Therapy	1/15/2026
Packs, Drapes, & Gowns (Disposable)	1/15/2026
Disinfectants - High Level - Solutions and Supplies	1/19/2026

HealthTrust Contract Schedule - July 2025

Labels, Patient	1/30/2026
Media- Chromogenic	2/1/2026
Wound Care, Advanced, Niche	2/1/2026
Skin Prep Solutions, PVP	2/4/2026
DVT, Vascular Compression Devices and Sleeves	2/12/2026
Fat Grafting Kits	2/12/2026
Neonatal UV Catheters	2/28/2026
Disposable Pillows	3/1/2026
IT - Products & Services (OEM)	3/1/2026
Ports - Injectables	3/1/2026
Trays, Custom and Standard	3/1/2026
Wound Closure Strips & Benzoin	3/1/2026
Soft Tissue Biologics	3/10/2026
Irrigation, Laparoscopy	3/15/2026
Radiopharmaceuticals, Unit Dose, Low and High Energy	3/19/2026
Catheters, IV Safety	4/1/2026
Maintenance, Repair & Operations	4/1/2026
Medical Imaging Equipment - Radiographic (X-ray) and Flouroscopic (R&F)	4/1/2026
Stretchers	4/1/2026
Respiratory Heaters and Accessories	4/15/2026
Surface Disinfectants - Ready to Use , wipes, Sprays, Solutions	4/15/2026
Beds - Patient	5/1/2026
ICP Monitoring and Drainage Catheters	5/1/2026
Ligating Clips	5/1/2026
Urology, General	5/1/2026
Orthopedic Bracing and Softgoods	6/1/2026